JUSTIFICATION STATEMENT FOR CONTRACT AWARD

Utah National Guard
St.. George Armory Classroom Building
DFCM Project No. 02006480

The selection committee believed that all submitting firms were capable of successfully
completing the St. George Armory Classroom Project, but felt that Valley Builders, Inc.
(Valley) would provide the best value to the State of Utah and to the Utah National Guard
for the project.

* Valley’s past performance is very good for both the State and for the Utah
National Guard;

* Valley’s proposal presented substantial cost savings for the State and for the Utah
National Guard; and

* Valley’s management plan was well thought-out and in line for this type of
project.

Based on these criteria, the selection committee resolved unanimously to award the
project to Valley Builders, Inc.

Award of the contract is pending until two critical items are addressed:
1. Release of federal funding for the project;
2. Letter of Certification from the communications subcontractor in reference to

installation of equipment, as specified in section 16741 of the construction
documents and specifications.
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VBS Selection Final Scoring Matrix

Utah National Guard

St. George Armory New Classroom Building

DFCM Project No. 02006480

12 June 2003

Selection Criteria G U R D

Past Performance Rating 45 4 47 3.5 48] 45 4| 4.6 4 4| 47
Strength of Team 4 4| 46 4.5 48] 45 4| 4.6 4 4] 4.6
Project Management Approach 4] 3.5 4.8 Not Ranked 4 4.8 4 4] 4.6 4] 3.5| 4.8
Schedule 4.5 4 5 4.5 5] 3.5 3.5 5] 4.5 4 5
Contractor's plan for construction given that the

National Guard is closed on Fridays 4.5 4] 4.8 4.5 48l 45 4] 46l 45 41 4.8




DEPARTMENT OF ADMINISTRATIVE SERVICES
DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT

VALUE BASED SELECTION

PROPOSALS COVERING: DATE: _ June 4, 2003
NEW CLASSROOM BUILDING — ST GEORGE ARMORY
UTAH NATIONAL GUARD
ST GEORGE, UTAH
DFCM Project No: 02006480
Construction Budget: $270,000
BID | ADD BASE ADDIT ALT | SUBLIST CAL
CONTRACTOR SEC | REC BID 1 RECD DAYS
(Move Trailer)
G BB 1 $269,500 $ 617 Yes 100
U BB 1 348,000 No bid Yes 100
A BB * 1 242,156 743 Yes 9/23/03
R BB 1 233,000 800 Yes 120
D BB 1 258,000 3,000 Yes 100

* NOTE: Team A Construction did not use the required DFCM bid bond form. They will be
required to submit the correct bid bond form upon request by DFCM.

I hereby certify this to be a true and exact

tabulation of proposals received for the above named

project on June 4, 2003 at 4:00 p.m.

Susan L. Smith
Contract Coordinator




